Scott. II–48—54,846—

P W (192) Departmen

MIS SERIES.

G.O. No. 17015

DATED 28.11.21

for cis file vide 9214

[Despatch Abstract.]

DEPARTMENT.

Received 21 JUL 1921 192 *Registered* Lg-2646 21-7-21 192

Subject.

Submitting for the administrative approval of Government plans with an approximate estimate for the construction of 60 cells for undertrial prisoners and 6 cells for civil debtors, in the Central Jail, Bellary.

ENCLOSURES.
No.
Spare copies

No. Lg 336

Station Ootacamund *Dated the* 19th July 1921.

From (Name) Major G.W.Maconachie, I.M.S

(Designation) Actg:Inspector-General of Prisons.

To The Secretary to the Government of Madras,

Law (General) Department.
Fort St. George.

Sir,

I have the honour to submit for the administrative approval of Government, plans with an approximate estimate amounting to Rs.1,06,000/- for the construction of 60 cells for undertrial prisoners and 6 cells for civil debtors with fly proof kitchen, latrine and washing platforms complete in the Central Jail, Bellary.

The esisting accommodation in the present undertrial ward is quite inadequate as will be seen from the average number of undertrial prisoners confined in the jail during the last two years. It is therefore proposed to provide additional accommodation for this class

odation able.	Average no. confined.
36.	99.74
36.	59.97.

report, it has been recommended that the undertrial block should be completely segregated from the portion occupied by convicted prisoners. The undertrial block in the Central Jail, Bellary is now inside the Jail. Opportunity is therefore taken to construct a new undertrial block outside the Jail - providing accommodation for 60 undertrials in 4 blocks of 15 cells each. When this is completed and undertrials are accommodated here, it would set free the accommodation available inside the Jail and may be utilised for the confinement of some of the Andaman prisoners. This work has been included in the programme of works proposed in my letter no. G/258, dated the 11th June 1981 in connection with the scheme for providing increased accommodation for the Andaman convicts.

3. If effect is to be given to the suggestion of the Indian Jails Committee (para 463 of the report) to remove civil prisoners from the criminal jail and place them under the control of the Senior Civil Judge, the construction of a cellular self-contained civil Jail will be unnecessary It may therefore be

off till the scheme matures. In any case, the question of constructing a new extramural civil debtors' ward may be considered after the undertrial blocks are completed.

4 If the construction of the Civil Debtors' ward is deferred the cost of the estimate would be reduced by Rs.16,256/- This could be further reduced if the proposed dimensions of cells - Viz -12' x 8' according to the recommendations of the Jails Committee are adopted Besides, the latrine accommodation is too liberal. The Indian Jails Committee recommended one seat for every six men. The number of seats may be reduced to 10 instead of 15 as provided in the estimate.

Cellular accommodation for 6 civil debtors.	6.950/-
Fly proof kitchen and store room.	2,280/-
Small fly proof latrine.	200/-
One bathing platform.	350/-
Compound wall around Civil Debtors' ward.	6,496/-

The Deputy Jailer's quarters is on the site proposed for the construction of undertrial ward. It will have to be demolished

In this connection reference is invited to this office no. G/302, dated the 6th July 1921.

6 A copy of paras 6 and 7 of my inspection notes is also enclosed

sures.

te estimate with preliminin duplicate.
site plan B.No.191 of 20.
plan of fly proof kitchen S.E.III no.16 of 21.
plan of fly proof latrine S.E.III.No.17 of 1921.

have the honour to

Sir

Your most obedient servant

for Inspector-General of Prisons.
Major, I.M.S.

Extract from the inspection Notes of the Central Jail, Bellary, on the 24th and 25th June 1920.

6. On reconsideration, I am inclined to the opinion that it will be unnecessary for the present at any rate to provide further accommodation for quarantine purposes especially as cellular accommodation for undertrials is to be provided. The old Association blocks can be retained for short term prisoners undergoing quarantine meantime and the Medical Officer can use his discretion in selecting prisoners to be passed in to the main jail, who have not quite completed the full quarantine period, if overcrowding is threatened. Prisoners in good health coming from non-infected localities don't require to be kept in quarantine for the full period of 10 days, and the Medical Officer can usually arrange, with perfe

PUBLIC WORKS DEPARTMENT.

E. W. N O T E.

* * * * * 2075 W.P./21-1
8/4-02

I. The Inspector General of Prisons submits, for sanction, plans and approximate estimate of Rs. ~~106000~~ 106000 for the construction of 60 cells for under trial prisoners and 6 cells for civil debtors with fly proof kitchen, latrine and washing platform and compound wall in the Central Jail Bellary

II. The plans and approximate estimates have been examined and the following remarks are made.

(a) Particulars of plans and estimates.

	Rs.
(1) Site plan B.No.191/1920	
(2) 60 cells for under trial prisoners in 4 blocks similar to the existing cells	61280
(3) Two fly proof latrines of 15 seats each one for the under trial prisoners and the other for the existing cells plan S.E.III No.17/1921.	3540
(4) Washing platforms for the existing and proposed cells	700
(5) Two trick ejectors.	1140
(6) Cellular accommodation for 6 civil debtors kitchen latrine platform and compound wall S.E.III 16/1921	16256
(7) Compound wall 15' 10" high and 2' thick around the existing and proposed cells as shown on the site plan B.No.191/1920 and iron gates.	21864
(8) Demolishing the existing Deputy Jailor's quarters and out houses	300
(9) Diversion of road and culvert and unforeseen works.	1220
Total Rs.	106300
Deduct for value of old materials	300
NET TOTAL Rs.	1.06.000

(b) The Inspector-General of Prisons considers (i) that the proposal of providing cellular accommodation for civil debtors (with to separate kitchen, latrine + bathing facilities) may be postponed and (iii) that the number of seats in the 2 latrines for quarantine + undertrials may be reduced to 10 each at the rate of one seat for 6 men.

Owing to these modifications the amount of the estimate has been reduced from Rs.106000 to Rs.88600.

(c) In preparing detailed plans and estimates the Superintending Engin er should follow the latest design for cells (copy enclosed) prepared with reference to the recommendation of the Jail Committee.

III. With these remarks, the plans and approximate estimate of Rs.88600 are recommended for approval.

C.T.I. 3/10

20/28/21

25.9.21

Preliminary ~~report~~ to accompany the approximate estimate for improvements to the Central Jail, Bellary.

Approximate estimate of cost Rs. 1,06,000/-

p a r t i c u l a r s.

(1)	Constructing 60 cells in 4 rows of 15 cells each for under-trial prisoners.	Rs. 61,280
(2)	Fly proof latrine of ~~15~~ seats in under-trial prisoners enclosure. 10 as suggested by the S.P.	Rs ~~1,770~~ 1180
(3)	-do- -do- in the existing quarantine enclosure. 10 seats	Rs. ~~1,770~~ 1180
(4)	Two Washing platforms one in under-trial prisoners enclosure and the other in existing quarantine enclosure.	Rs. 700
(5)	Two Truck ejectors	Rs 1,140
(6)	~~Cellular~~ accommodation for 6 Civil Debtors	~~Rs 6,000~~
(7)	Fly proof kitchen and a store room combined for ~~X~~ Civil Debtors Ward.	~~Rs 2,260~~
(8)	Small fly proof latrines for Civil Debtors Ward.	~~Rs. 200~~
(9)	One Bathing platform	~~Rs. 350~~
(10)	Compound wall 15'-10" high and 2 ft thick all round the existing quarantine cells and the proposed under-trial prisoners cells.	Rs. 21,364
(10)	al. Iron grated doors.	Rs 500
(11)	Compound wall 11 ft high 2 ft thick around th Civil Debtors Ward with wooden gate.	~~6,446~~ Rs ~~300~~
(12)	Demolishing existing Deputy Jailor's Quarter	Rs 300
(13)	Diversion of road including culvert.	Rs 350
(14)	Unforeseen works	Rs 870
		Rs ~~6,300~~
	Deduct value of old materials. 88864 300 88564	~~300~~
	Nett Total 88600	~~1,06,000~~

~~This~~ The preliminary report together with the site plan and approximate estimate has been prepared in consultation with the Jail ~~Department~~ SUPERINTENDENT and in accordance with the Inspection Notes of Inspector-General of Prisons of 24th June 1920.

The existing ~~D~~ Deputy Jailor's quarters with outhouses will be demolished and on this site the Under-Trial prisoners' cells with fly proof latrine and washing platform will be built as shown in site

The cells for Civil Debtors with kitchen bathing platforms and latrine will be built on the site east of the under-trial prisoners enclosure.

Item No. 1. (Under-trial prisoners cells) The design of these ~~x~~ blocks is similar to that of the existing quarantine cells based on design of solitary cells issued with G.O. No. 2643-W. dated 12th October 1898. At the site proposed for these cells hard gravel is met with at a depth varying from 3 ft to 3½ ft below ground level. The foundations will be taken down to a uniform depth of 4 feet (subject to reduction during execution according to actual requirements) The section and nature of walls in foundations will be the same as that of the existing quarantine cells.

Item Nos. 2 and 3. (Fly proof latrines of 15 seats each) The latrines with dry earth shed will be according to the plan S.E. III No 17 of 1921 based on B. No. 242 of 1919 and 242-A of 1919 adopted and sanctioned in connection with the sanitary improvements to the Central Jail, Bellary

Item No. 4. (Two Washing platforms) The design for these will be the same as plan B. No. 252 of 1917 sanctioned for 2 Civil Debtors Ward in C.R. No. 93 of 18-19 (Work not carried out). The foundation of the dwarf wall will be taken down to rest on hard gravel (i.e., 3 ft below ground level). Washing stones will also be provided for washing clothes

Item No. 5. (2 Truck ejectors) The design sanctioned in case of Sanitary improvements to the Central Jail, Bellary will be adopted in this case

Item No. 6. (Cellular accommodation for 6 Civil Debtors) The same design as that proposed for under trial prisoner cells (item 1 above) with room dimension 12' x 9½' and a 7'-4" verandah in front will be adopted The foundation will be 3 feet deep.

Item No. 7 (Fly proof kitchen and store room). Two cook rooms with a common chimney and a store room (10' x 8') as required by the Jail Superintendent will be built in one block as per plan S.E. III 1 of 1921.

Item No. 8 (Small fly proof latrine). The design will be the same item No. 2 and 3 and will contain 2 seats only.

Item No. 9. (Bathing platform). The design adopted for washing platforms for the under-trial prisoners (item No. 4 above) will be followed in this case. Washing stones will also be provided for washing clothes

Item Nos. 10 and 11 (Compound wall) The existing quarantine cell and the proposed under-trial prisoners enclosure will be enclosed by a compound wall 15'-10" high and 2 feet thick with sem-circular concrete coping plastered over The foundations will be taken down to 3 feet below ground level The bottom trench will be filled with concrete 2 feet deep and the remaining depth of one foot will be of stone in mud The compound wall will be of stone in mud pointed with ~~xx~~ mortar. Two iron gates 9' x 6' one in front cross compound wall and the other in the compound wall ~~latrine~~ between the two enclosures will be provided.

The compound wall for Civil Debtors ward will be the same as above in design but the height will be only 11 feet including coping. The positions of the ~~xxxx~~ various blocks will be as shown in site plan B. No. 191 of 1920.

All walls in foundation and superstructure in all the above works will be in burnt stone in lime mortar

The roof of the under trial prisoners' cells and Civil Debtors ward will be of concrete segmental arches with spandrils filled with concrete in lime mortar The verandah will have a Mangalore tiled roof embedded in 1" lime mortar over flat tiles and teak reepers. The flooring will be of Cuddapah slabs over 4" of sand and pointed with cement. The latrine flooring will be of 6" concrete in lime mortar and plastered over with cement ½" thick. The roof of the kitchen, store room and latrine will be of plain Mangalore tiles over teak reepers.

To be according to the revised design

The doors and ventilators of the cells will be of iron grated ones as per design ~~G~~ W No. 1 of 1916 and 269 of 1913 issued with G.O. Nos 1309-W., dated 9th September 1916 and 35-Y dated 6th January 1914. and those of fly proof latrine and kitchen will be of Karimarudu wood frames with galvanised fly proof wire netting. The roof timbers of verandah in front of cells and of kitchen and latrine will be of Karimarudu wood.

Doors

Doors and windows will be painted two coats and the roof timbers will be wood oiled two coats.

The interior walls of the cells and the intrados of arched roof will be plastered two coats and the top of roof will be plastered with Mogul plaster 1" thick. The exterior of walls will be pointed with lime mortar. The rates same as those sanctioned for the work of fly proof kitchen for the Central Jail, Bellary, sanctioned in C.R. No. 59 of 20-21 have been adopted in this case All items of work will be carried out in strict accordance with the standard specification in use in this Circle

The cost of under-trial prisoners' cells works out to 4-5-6 per Sft and 0-4-3 per Cft and for Civil Debtors ward 4-5-6 per Sft and 0-4-4 per Cft.

The cost of pi fly-proof latrine works out to 4-8-8 per Sft and 0-7-7 per Cft and that of fly proof kitchen with store room works out to 5-7-1 per Sft and 0-7-1 per Cft.

20/6/21

Superintending Engineer, III Circle,
Bellary.

K.R. 18/6/21.

20/6/21

20. 6 21

ESTIMATE FORM—Abstract.

Quantity.	Description of work.	Rate.	Per	Amount	Total.
		3	4	5	
	Approximate estimate of cost of improvements to the Central Jail, Bellary	Rs.		Rs.	
	1. Constructing 60 under-trial prisoners cell in 4 rows of 15 cells each based on ~~design of solitary cells issued with G.O. No. 2648-W dated 12th October 1898~~. The Superintendent prepared instructions				
	Plinth area for 1 block of 15 cells.				
	1 x159-0 x 15-6 2445				
	1 x 152-9 x 7-1 1082				
	Total. 3527				
	Cubical contents				
	Main rooms 2445 x 17-6 = 42788				
	Verandah. 1082 x 14-0 = 15188				
	Total = 57976				
3527 sft	plinth area.	4-5-6	sft	15320	
57976	Cubical contents.	0-4-3	cft		
	Total for 4 blocks or 60 cells. 15320 x 4				61280
	2. Fly proof latrine for under-trial prisoners 10 Seats				
	Plinth area.				
	22½ x 10½ 236.25				
	16-11 x 5-1½ = 86.69				
	Total 322.94				
	Deduct for open space. 37.00				
	Net Total 285.94 or 286 Sft				
	Cubical contents				
	286 x 9½ = 2717 Cft				
286 Sft	plinth area.	4-8-8	Sft	1300	
2717 Cft	Cubical contents.	0-7-7	Cft		
	Dry earth shed 12' x 12			470	~~1770~~ 1180
	3. Fly proof latrine of ~~15~~ seats for the existing quarantine cells.				
286 Sft	plinth area (same as item 2). 10 Seats	4-8-8	Sft	1300	1180
2717 Cft	Cubical contents.	0-7-7	Cft		
	Dry earth shed 12' x 12'			470	
	Grand total of estimate ~~470~~				63640

STATION

Date

Executive Engineer.

P.W.D. V-11—45,144—3-8-39 (5).

E. No. 32.

CIRCLE—

DIVISION—

DISTRICT—

TALUK (OR ESTATE IN CASE OF ESTATE WORKS)—

ESTIMATE FORM—Abstract.

Financial head—

Budget head—

Departmental head—

Main head-

Sub-head—

Project of which
the work forms part—

Section—

Name of work—

Amount of estimate, Rs.

To be carried out by—

REFERENCES.

ESTIMATE FORM—Abstract.

Quantity.	Description of work.	Rate.	Per	Amount	Total.
		3	4	5	6
		Rs.		Rs.	Rs. 63640
	4. Washing platform for under-trial prisoners				
	plinth area 1 x 19-0 x 14-0 266 Sft	1-5-0	Sft	350	350
	5. Washing platform in existing quarantine enclosure				
266 Sft	plinth area (same as item 4).	1-5-0	Sft	350	350
	6. 2 Truck ejectors one in existing quarantine enclosure and the other in the proposed under trial prisoners enclosure. 2 @ 570.				1140
	7. Cellular accommodation for 6 Civil Debtors.				
	Plinth area				
	Main rooms 75 x 15-6 1162.5				
	Verandah 68-9 x 7-1 487.0				
	Total. 1649.5 or 1650.0				
	Cubical contents.				
	Main room 1162.5 x 16-6 19181				
	Verandah 487 x 13-0 6331				
	Total 25512				
1650 Sft 25512 Cft	Plinth area. Cubical contents.	4-5-6 Sft 0-4-4 Cft		6950	~~6950~~
	(8) Fly proof kitchen and store room.				
	Plinth area 13½ x 11½ 155.25				
	23-3 x 11. 255.75				
	Add for projection of pillars. 4.00				
	Total. 415.00 Sft				
	Cubical contents.				
	415 x 12-3 5083.75 or 5084 Cft				
ft	plinth area.	5-7-1 Sft		2260	~~4250~~
ft	Cubical contents.	0-7-1 Cft			
	9. Small fly proof latrine for Civil Debtors two seats			200	~~200~~
	10. One Bathing platform for Civil Debtors (same as item 5 above) ~~2 x 85 x 1 x 3-6~~				~~850~~
	Grand total of estimate				Rs 65480

Executive Engineer.

P.W.D. V-11—45,144—8-8-[illegible] (6).

E. No. 32.

CIRCLE

DIVISION

DISTRICT-

TALUK (OR ESTATE IN CASE OF ESTATE WORKS)—

ESTIMATE FORM—Abstract.

Financial head—

Budget head—

Departmental head —

Main head—

Sub-head—

Project of which
the work forms part—

Section—

Name of work—

Amount of estimate, Rs.

To be carried out by—

REFERENCES.

ESTIMATE FORM—Abstract.

Quantity.	Description of work.	Rate.	Per	Amount	Total.
1	2	3	4	5	6
		Rs.		Rs.	Rs. 65480
	11. Compound wall 15'-10" high around the existing quarantine cells and the proposed under trial prisoners enclosure				
1571 Rft	Compound wall.	13-9-7	Rft	~~29122~~ 21364	21364
L.S.	2 Iron grated gates 9' x 6' with masonry pillars				500
	12. Compound wall ~~of~~ 11 ft high around the Civil Debtors Ward.				
~~615 Rft~~	~~Compound wall.~~	~~10-6-5~~	~~Rft~~	~~6396~~	~~6396~~
	Wooden gate 10' x 5' with masonry pillars				~~100~~
	Demolishing the existing Deputy Jailor's quarters with outhouses including the existing compound wall				300
	Diversion of road including culvert				350
	Unforeseen works.				870
	Total.				~~106300~~ 88664
	Deduct the value of old materials available after demolition of the Deputy Jailors Quarters with outhouses and compound wall.				300
	Net Total.				~~106000~~ Rs 88564 or Rs 88600

J M Das 5/6/21

Superintending Engineer, III Circle,
S a l a r y.

K.R. 18/6/21.

Rs 88600

P.W.D. V-11—45,144—3-[redacted]—(5).

E. No. 32.

CIRCLE— Third Circle.

DIVISION— Bellary

DISTRICT— -do-

-do-

TALUK (OR ESTATE IN CASE OF ESTATE WORKS)—

ESTIMATE FORM—Abstract.

Financial head— Provincial

Budget head— 41 Civil Works
Transferred Voted.

Departmental head— original Works.

Main head— Jails.

Sub-head— Central Jail.

Project of which
the work forms part—

Section—

Name of work— Improvements to the Central Jail, Bellary

Amount of estimate, Rs. ~~1,06,000/-~~ 88600

To be carried out by— P.W.D.

REFERENCES.

From the P.G. of Prisons to G.336 of 19.7.1

Proposals in this file are one of several items of Construction to provide further accommodation which have been in contemplation in connection with the Gaol Committees recommendations.

The proposals consist

(1) Construction of 60 cells for undertrial prisoners.

in this file also involve the demolition of a
by jailers quarters.

(2) The recommendation of Jail Committee to provide separate cook houses for Civil prisoners is still under consideration & no suggestion to dispense construction has been arrived at which may be agreed to.

With these remarks the file may be sent to P.W.D. for necessary action

ICMV
2.8.21.

M.V.V.
9-8-21

C3 Yes this may go.
I had asked in Committee that my Hon. Chaplain & the Jail Committee report a programme of construction of Jail. Not completed in say 10 years. There was prospect of some time or time of Construction of Jail & Police. I should like to know if we have a general scheme, Jail Construction programme & the views of the Jail Committee before we have approved see pages 30 & 32 of 728/Cs

CS
18/8/21

(Draft letter submitted to contractor and a separate with a brief account of file
ICM 16/8/21)) Dom ICM

16A SECTION
23 AUG 1921
CUR... No.
2075

P.W.D. no
2646 C-1 & 20.8.21

The draft order may, it is submitted
be accepted in this Dept and the file passed on
to Finance

2. As regards the question of Quarters
for the Dy Jailer it is proposed that the
Prisons to construct one quarters for
the Superintendent and to hand over his
present quarters to the Jailer and the
Jailers to the Dy Jailer. This scheme
is being held over pending decision on
the proposals in this file

KRW
8.10.21

8.10.21

RVK
12/10/21 10/10
Where is the file dept?

C3
15/10/21

rec'd 15/10

Returned
20.OCT.1921
GOVT: OF MADRAS

The draft scheme of the P.W.D. has been
flagged R and the file is returned to C3

KRW
18.10.21

RVK
18.10.21 18/10

C3
19.10.

Finance rec'd.

3798 C
19.10.
Fin 76

Finance Deptt

The proposal is to construc
60 cells for undertrial prisoners with
fly roof latrines and washing
platforms in the Central Jail
Bellary at a cost of Rs. 88,600. The
Draft order may be accepted

Funds Detailed plans and
estimates for the work have yet to be
prepared. The question of provision of

)—26,596—11-4-21.

	Date.	Initials.
When received for Fair-copying.		
When copied		
When examined		
When signed		
When despatched		

8852
Forth pie
vide
9211C
9-12-21

READ AGAIN G.O. No. ..... dated 192

" " " " 192

READ ALSO:—

C. No. 2075/W/21 From the I G Prisons, No. G 336, dated 8.2. 192/

" " Note by the CE (W) No 2075/W&A/21-1 dated 4.10. 1921

Pap 4-5 CF

192

ORDER.

No. 1701W, dated 28. XI 1921.

The approximate estimate, as altered
Amounting Rs 88600 for Construction
60 cells for undertrial prisoners
with fly proof Cabins, two washing platforms

detailed plans and estimates for the work

~~[illegible]~~

B.O.G. ~~&~~ C

C.T.D 3/10

To S E III circle

plans B no 19/20 (site plan

S E III nos 17/21, 16/21, CE/75 no 3/2

Agriculture (Irrig)

Finance Dept

Law (Genl) Dept (with cyclostyles)

noted 3.12.21

[Call in para 2 the. 2 BD

S.B to note.

1st reminder sent 23/4/22.

3.30/4-